



**Central Electronics Limited  
Materials Management Division**

23<sup>rd</sup> February, 2019

**CORRIGENDUM-I**

Ref: **Tender Notice No. C-2(b)/RC/0700/4560/2019 dated 22.02.2019**

Sub: **TENDER FOR DESIGN, ENGINEERING, PROCUREMENT, SUPPLY, ERECTION, TESTING, CONSTRUCTION, CIVIL WORKS AND COMMISSIONING OF SOLAR POWER EVACUATION AT ANSARWADA SUBSTATION FOR NILANGA SUBDIVISION OF LATUR CIRCLE, MAHARASHTRA**

In our tender notice/document No. **C-2(b)/RC/0700/4560/2019 dated 22<sup>nd</sup> February, 2019, the following is amended:**

- |    |   |
|----|---|
| 1. | <p>The following amendments/modifications have been carried which shall override the same as mentioned in original tender</p> <p><b>Evaluation Criteria:</b> This is a "Fixed Rate Contract" tender. Vendors have to quote for minimum completion period and acceptance against the prices in the revised price format given in Annexure-1. Based upon L1, L2,.... and so on, awarding of contract shall be decided as detailed below:</p> <p>(a) Vendors quoting lowest (minimum) completion period shall be the L1 vendor and shall be awarded the contract.</p> <p>If L1 are not meeting the timeline given in the acceptance of price bid then CEL reserves the right to withdraw work in part or full and award to other bidders or retender the same. In such event, the relevant clause mentioned in General Terms &amp; Conditions shall apply.</p> <p>Offers of vendors quoting completion time of either more than 90 days or less than 75 days is liable to be rejected.</p> |
|----|---|

**All other terms and conditions will remain same.**

For CENTRAL ELECTRONICS LIMITED  
sd/-  
GENERAL MANAGER  
MATERIALS MANAGEMENT DIVISION

**TENDER FOR DESIGN, ENGINEERING, PROCUREMENT, SUPPLY, ERECTION, TESTING,  
CONSTRUCTION, CIVIL WORKS AND COMMISSIONING OF SOLAR POWER EVACUATION AT  
ANSARWADA SUBSTATION FOR NILANGA SUBDIVISION OF LATUR CIRCLE,  
MAHARASHTRA**

**REVISED PRICE FORMAT**

Sr. No.	Description	Unit	Basic Price	Acceptance (Yes/No)	Completion time to be mentioned (75 Days to 90 Days)
1.	Supply of Material for Solar Power Evacuation on spare land available in MSETCL sub stations and other allied work including guarantee/defect liability period at Ansarwada Substation for Nilanga Division of Latur Circle, Maharashtra	1 lot	41,02,473.74		
2	Testing, Transport, Construction, Completion of Civil Works for Solar Power Evacuation, land development on spare land available in MSETCL sub stations and other allied works including guarantee/defect liability period at Ansarwada Substation for Nilanga Division of Latur Circle, Maharashtra	1 job	42,97,850.00		
3	Testing, transport, construction, erection, testing and commissioning of material for Power Evacuation on spare land available in MSETCL sub stations and other allied works including guarantee/defect liability period at Ansarwada Substation for Nilanga Division of Latur Circle, Maharashtra	1 job	12,03,693.57		

The above prices are exclusive of GST, considering AT PAR to above mentioned prices

**ABOVE MENTIONED PRICES ARE UNCONDITIONALLY ACCEPTABLE TO US**

Note:

- Prices should be inclusive of P & F charges and inland transportation charges including loading, unloading and transfer to site, insurance and other incidental to delivery.
- Prices will remain firm till the execution of the contract.
- Break-up of the prices is given in Annexure-B of the tender.

*(Signature of Bidder with Stamp)*