



**Central Electronics Limited
Materials Management Division**

03rd December, 2018

CORRIGENDUM-I

Ref: **Tender Notice No. C-2(b)/RC/0700/4534/2018 dated 19.11.2018**

Sub: **PRE-BID TIE UP FOR Design, Manufacturing, Supply, Erection, Testing and Commissioning of Standalone OFF-Grid Solar Street Lights in PAN India basis including complete system warranty and its AMC for 5 years under ATAL JYOTI YOJANA (AJAY) OF Ministry of New & Renewable Energy (MNRE), Government of India**

In our tender notice/document No. **C-2(b)/RC/0700/4534/2018 dated 19th November, 2018, the following is amended:**

1.	Due date of tender submission is hereby extended till 15:00 hours on 10th December 2018 instead of 3rd November till 14:30 hours.
----	--

All other terms and conditions will remain same.

For CENTRAL ELECTRONICS LIMITED
sd/-
GENERAL MANAGER
MATERIALS MANAGEMENT DIVISION



**Central Electronics Limited
Materials Management Division**

10th December, 2018

CORRIGENDUM-II

Ref: Tender Notice No. C-2(b)/RC/0700/4534/2018 dated 19.11.2018

Sub: **PRE-BID TIE UP FOR Design, Manufacturing, Supply, Erection, Testing and Commissioning of Standalone OFF-Grid Solar Street Lights in PAN India basis including complete system warranty and its AMC for 5 years under ATAL JYOTI YOJANA (AJAY) OF Ministry of New & Renewable Energy (MNRE), Government of India**

In our tender notice/document No. C-2(b)/RC/0700/4534/2018 dated 19th November, 2018, the following is amended:

1.	Due date of tender submission is hereby extended till 15:00 hours on 14th December 2018 instead of 10th December till 15:00 hours.
----	---

All other terms and conditions will remain same.

For CENTRAL ELECTRONICS LIMITED
sd/-
GENERAL MANAGER
MATERIALS MANAGEMENT DIVISION



**Central Electronics Limited
Materials Management Division**

14th December, 2018

CORRIGENDUM-III

Ref: Tender Notice No. C-2(b)/RC/0700/4534/2018 dated 19.11.2018

Sub: **PRE-BID TIE UP FOR Design, Manufacturing, Supply, Erection, Testing and Commissioning of Standalone OFF-Grid Solar Street Lights in PAN India basis including complete system warranty and its AMC for 5 years under ATAL JYOTI YOJANA (AJAY) OF Ministry of New & Renewable Energy (MNRE), Government of India**

In our tender notice/document No. C-2(b)/RC/0700/4534/2018 dated 19th November, 2018, the following is amended:

1.	Due date of tender submission is hereby extended till 15:00 hours on 17th December 2018 instead of 14th December till 15:00 hours.
----	---

All other terms and conditions will remain same.

For CENTRAL ELECTRONICS LIMITED
sd/-
GENERAL MANAGER
MATERIALS MANAGEMENT DIVISION



**Central Electronics Limited
Materials Management Division**

17th December, 2018

CORRIGENDUM-IV

Ref: Tender Notice No. C-2(b)/RC/0700/4534/2018 dated 19.11.2018

Sub: **PRE-BID TIE UP FOR Design, Manufacturing, Supply, Erection, Testing and Commissioning of Standalone OFF-Grid Solar Street Lights in PAN India basis including complete system warranty and its AMC for 5 years under ATAL JYOTI YOJANA (AJAY) OF Ministry of New & Renewable Energy (MNRE), Government of India**

In our tender notice/document No. C-2(b)/RC/0700/4534/2018 dated 19th November, 2018, the following is amended:

1.	Due date of tender submission is hereby extended till 15:00 hours on 22th December 2018 instead of 17th December till 15:00 hours.
----	---

All other terms and conditions will remain same.

For CENTRAL ELECTRONICS LIMITED
sd/-
GENERAL MANAGER
MATERIALS MANAGEMENT DIVISION



**Central Electronics Limited
Materials Management Division**

22nd December, 2018

CORRIGENDUM-V

Ref: **Tender Notice No. C-2(b)/RC/0700/4534/2018 dated 19.11.2018**

Sub: **PRE-BID TIE UP FOR Design, Manufacturing, Supply, Erection, Testing and Commissioning of Standalone OFF-Grid Solar Street Lights in PAN India basis including complete system warranty and its AMC for 5 years under ATAL JYOTI YOJANA (AJAY) OF Ministry of New & Renewable Energy (MNRE), Government of India**

In our tender notice/document No. **C-2(b)/RC/0700/4534/2018 dated 19th November, 2018, the following is amended:**

1.	Due date of tender submission is hereby extended till 15:00 hours on 29th December 2018 instead of 22nd December till 15:00 hours.
----	---

All other terms and conditions will remain same.

For CENTRAL ELECTRONICS LIMITED
sd/-
GENERAL MANAGER
MATERIALS MANAGEMENT DIVISION



**Central Electronics Limited
Materials Management Division**

29th December, 2018

CORRIGENDUM-VI

Ref: Tender Notice No. C-2(b)/RC/0700/4534/2018 dated 19.11.2018

Sub: **PRE-BID TIE UP FOR Design, Manufacturing, Supply, Erection, Testing and Commissioning of Standalone OFF-Grid Solar Street Lights in PAN India basis including complete system warranty and its AMC for 5 years under ATAL JYOTI YOJANA (AJAY) OF Ministry of New & Renewable Energy (MNRE), Government of India**

In our tender notice/document No. C-2(b)/RC/0700/4534/2018 dated 19th November, 2018, the following is amended:

1.	Due date of tender submission is hereby extended till 15:00 hours on 01st January 2019 instead of 29th December till 15:00 hours.
----	--

All other terms and conditions will remain same.

For CENTRAL ELECTRONICS LIMITED
sd/-
GENERAL MANAGER
MATERIALS MANAGEMENT DIVISION



**Central Electronics Limited
Materials Management Division**

1st January, 2019

CORRIGENDUM-VII

Ref: Tender Notice No. C-2(b)/RC/0700/4534/2018 dated 19.11.2018

Sub: **PRE-BID TIE UP FOR Design, Manufacturing, Supply, Erection, Testing and Commissioning of Standalone OFF-Grid Solar Street Lights in PAN India basis including complete system warranty and its AMC for 5 years under ATAL JYOTI YOJANA (AJAY) OF Ministry of New & Renewable Energy (MNRE), Government of India**

In our tender notice/document No. C-2(b)/RC/0700/4534/2018 dated 19th November, 2018, the following is amended:

1.	Due date of tender submission is hereby extended till 15:00 hours on 8 th January 2019 instead of 1 st January till 15:00 hours.
----	--

All other terms and conditions will remain same.

For CENTRAL ELECTRONICS LIMITED
sd/-
GENERAL MANAGER
MATERIALS MANAGEMENT DIVISION